
TFC Contract No. 18-048-000 
Walker Parking Consultants/Engineers, Inc. 

Assignment No. I 
Project No.: 18-018-5732 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
WALKER PARKING CONSULTANTS/ENGINEERS, INC. 

TFC CONTRACT NO. 18-048-000 

ASSIGNMENT NO. 1 

THIS INDEFINITE DELIVERY INDEFINITE QUANTIY ASSIGNMENT NO. 1 
(hereinafter referred to as "Assignment No. l" or "Assignment") is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701 
(hereinafter referred to as "TFC") and Walker Parking Consultants/Engineers, Inc., located at 700 
Lavaca Street, Suite 1400, Austin. Texas, 78701 (hereinafter referred to as "PSP") (TFC and PSP 
are hereinafter referred to individually as a "Party" or collectively as "Parties"), to be effective on 
the Effective Date (as defined below) and the terms and conditions of which are as follows. 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as providing condition assessments of the following state owned 
parking garages located at the following address.es in Austin, Texas: (i) Parking Garage A, 1401 
San Jacinto Boulevard; (ii) Parking Garage B, 1511 San Jacinto Boulevard; (iii) Parking Garage 
F, 1311 San Jacinto Boulevard; (iv) Parking Garage G, 315 East 17•h Street; (v) Parking Garage 
H, 4900 North Lamar; (vi) Parking Garage H Wes, 4900 Sunshine; (vii) Parking Garage J, 300 
West l 51h Street; (viii) Parking Garage P, 1518 San Jacinto Boulevard; (ix) Parking Garage Q, 
1610 San Jacinto Boulevard; and (x) Parking Garage R, 1706 San Jacinto Boulevard (hereinafter 
referred to as the "Project"), as further depicted in "Exhibit A-1," PSP' s IDIQ Assignment No. 1 
Proposal dated July 20, 2018, attached hereto and incorporated herein for all purposes. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. l shall be 
completed no later than August 31, 2019, unless terminated earlier as provided in Section 3.2 of 
the Agreement. The schedule is subject to adjustments for possible time extension; however, any 
extension of time must be approved by the TFC and shall require an amendment to Assignment 
No. 1. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 1. 

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the services 
under this Assignment No. 1 with its own forces unless otherwise specified. If the scope of 
services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the scope 
of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to Section 
11.2 of the Agreement. 
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TFC Contract No. 18-048-000 
Walker Parking Consultants/Engineers. Inc. 

Assignment No. I 
Project No.: I 8-0l 8-5732 

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 1 shall not 
exceed the sum of One Hundred Twenty-Nine Thousand and No/100 Dollars ($129,000.00). No 
more frequently than once per month, PSP shall submit a Pay Application to TFC for services 
performed and reasonable and necessary costs and expenses incurred through the last day of the 
previous month. Any reimbursable expenses, if allowed, shall be in accordance with Section 4.6 
of the Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For 
this Assignment No. 1, PSP shall identify the Project Manager, PSP's employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter referred to as the "List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-1." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that 
the Project Manager, and any of PSP's employees or subcontractors, be removed and replaced if, 
in the sole opinion of TFC, their performance on this project or any other projects, is and/or was 
inadequate or their continued involvement with the Project is, will, or has become detrimental to 
the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 
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TFC Contract No. 18-048-000 
Walker Parking Consultants/Engineers, Inc. 

Assignment No. I 
Project No.: 18-018-5732 

ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend 
a particular part of this Assignment, general conflicts in language between any such attachment 
and this Assignment shall be construed consistently with the terms of this Assignment. Unless 
otherwise express I y authorized by the terms of this Assignment, no modification, renewal, extension, 
or amendment to this Assignment shall be binding upon the Parties unless the same is in writing and 
signed by the respective Parties hereto. 

This Assignment No. I shall be effective as of the date of the last Party to sign. 

TEXAS FACILITIES COMMISSION 

By: 

John S. Raff 

Interim Executive Director 

Date of execution: 

IDlr G.C. 

PU/ Dir. 

-11.L. D.E.D. 

~---------
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WALKER PARKING CONSULTANTS I 
ENGINEERS, INC. 

By: 

Alfredo E. Bustamante 

Principal & Director of Restoration 

Date of execution: ---------
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EXIDBIT A-1 

TFC Contract No. 18-048~000 

Walker Parking Consultants/Engineers, Inc. 
Assignment No. I 

Project No.: 18-0 I 8T5732 

PSP'S IDIQ ASSIGNMENT NO. 1 PROPOSAL DATED JULY 20, 2018. 

4 

DocuSign Envelope ID: B16607E8-1FCA-42C6-AC71-76B7F8A07088



TFC Contract No. 18-048-000 Exhibit A· 1 

WALKER 
CONSULTANTS 

July 20, 2018 

Billy Knapp 
Project Manager - Facilities Design and Construction 
Texas Facilities Commission 
1711 San Jacinto 
Austin, TX 78701 

Re: Proposal for Engineering Services 
Parking Structure Condition Assessments located in 
Austin, TX 

Dear Mr. Knapp: 

Assignment No. 1 
700 Lavaca Street Suite 1400 

Austin, TX 78701 
956.367.5002. 

walkerconsultants.com 

As requested, Walker Consultants (Walker) has prepared this proposal to perform condition assessments of the 
state owned garages located at the following addresses in Austin, TX: 

• 1401 San Jacinto 

• 1511 San Jacinto 

• 1311 San Jacinto 

• 315 E. 17111 St . 

• 4900 North Lamar 

• 4900 Sunshine 

• 300 W 15111 St . 

• 1518 San Jacinto 

• 1610 San Jacinto 

• 1706 San Jacinto 

This proposal provides our understanding of the project, project objectives, description of our proposed Scope 
of Services, schedule, fee, and conditions of agreement. 

PROJECT UNDERSTANDING 

We understand that the project objective is to perform a condition assessment for each of the parking structures 
noted above. The limited background information we have on these parking structures is summarized in Table 1 
below. 

DocuSign Envelope ID: B16607E8-1FCA-42C6-AC71-76B7F8A07088



TFC Contract No. 18-048-000 Exhibit A·1 

WALKER 
CONSULTANTS 

TFC Parking Structures 

ID Name Street Address City Approx. SF 
Structural Frame 

PKA Parking Garage A 1401 San Jacinto Austin 300 767 Precast Concrete 
PKB Parking Garage B 1511 San Jacinto Austin 269 087 Precast Concrete 
PKF Parking Garage F 1311 San Jacinto Austin 149 606 Precast Concrete 
PKG Parkino Garaoe G 31 5 E 17th St Austin 96697 Precast Concrete 
PKH Parking Garage H 4900 North Lamar Austin 310 137 Precast Concrete 
PKHW Parking Garage H West 4900 Sunshine Austin 323 898 Precast Concrete 
PKJ Parkim1 Garaae J 300 West 15th St Austin 261,882 Precast Concrete 
PKP Parking Garage P 1518 San Jacinto Austin 261,737 Cast-In-place concrete 
PKQ Parking Garage Q 1610 San Jacinto Austin 277,700 Cast-in-place concrete 

PKR Parking Garage R 1706 San Jacinto Austin 585,139 Cast -In-place concrete 

Table 1. TFC Parking Structures Summary 

SCOPE OF SERVICES 

To achieve the project objectives, we propose the following scope of services: 

TASK 1: REVIEW AND INTERVIEWS 

Year bullt 

no info 

no Info 
no info 

no info 

1989 

1989 
1984 

no info 
no info 

no info 

Assignment No. 1 

Mr. Bill Knapp 
July 20, 2018 

Page 2 

No. parking 

stalls No. levels 

=750 s 
=750 s 
=520 4 

=300 6 

=330 6 

=330 6 
=810 9 

=610 7 

=720 9 
=1680 8 

1. Review available and relevant drawings of the parking structures. If drawings are not available, Walker 
will develop schematic floor plans used to document findings during our field observations. 

2. Meet with representatives of Texas Facilities Commission to review the project objectives with 
previous repairs/maintenance of the parking structure. 

TASK 2: FIELD OBSERVATIONS 

Visually observe readily accessible areas of the structure to determine and quantify representative visible 
deterioration. This will include the following elements: 

1. Floors, columns, beams, and walls 
2. Facade elements 
3. Waterproofing elements such as sealant joints and expansion joints 
4. Light fixtures 

This survey will identify and document representative corrosion or corrosion staining, spalling, cracking, leaking, 
leaching, scaling, and other related deterioration and deficiencies. 

We will make recommendations for repairs that are immediately necessary for the continuing safety of users in 
the parking facilities. 

TASK 3 - FIELD TESTING 

Perform limited acoustic impact survey (chain dragging and hammer sounding) over representative areas of the 
supported levels, as accessible at time of field observations. This procedure is used to evaluate concrete 
soundness and to locate delaminated or deteriorated concrete that may not be visible. 

Page 2of J 
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TFC Contract No. 18-048-000 ExhibitA-1 

WALKER 
CONSULTANTS 

TASK 4 - OPINIONS OF COST, REPORT, AND MEETINGS 

Assignment No. 1 
Mr. Bill Knapp 

July 20, 2018 

Page 3 

1. Develop opinions of probable cost for the recommended repairs and maintenance items identified. 
2. Prepare a written report indicating findings, conceptual repair recommendations, and opinions of 

probable cost. 
3. Attend two meetings to discuss findings. 

SCHEDULE 

Walker can mobilize and start performing services on these projects within two weeks after receiving the Texas 
Facilitles Commission's (TFC) written authorization to proceed. Walker will schedule the site visits with the TFC 
to minimize impact to the users of the garages. It ls currently anticipated that the field services will take one to 
three days per garage depending on the garage size. Walker anticipates issuing a report for each parking 
structure within five weeks after the field observations are completed. The schedule can be expedited as an 
additional service if needed. 

PROFESSIONAL FEE 

Walker will perform the scope of services as outlined above for a lump sum fee of one hundred and twenty· 
nine thousand dollars ($129,000) including reimbursable expenses. Walker's services will be billed in 
accordance with our IDIQ Agreement No. 18-048-000 between Texas Facilities Commission and Walker 
Consultants. 

Based on the results of the site assessments described herein, additional phases for the project may be required 
and can be provided by Walker upon request from the TFC. Additional phases could include: 

• Phase 2 - Development of Construction Documents for Repairs to the Garage 
• Phase 3 - Bidding Assistance 
• Phase 4- Construction Administration and Observation Services 

The scope of these additional phases, if required, will be determined based on the results of the site assessment 
conducted under this proposal. Upon request from the TFC, Walker can prepare a proposal to address any 
additional phases. 

Thank you for requesting this proposal for Walker Consultants to provide these services to Texas Facilities 
Commission. If you have any questions regarding this letter, please call. 

Charles Hammond, P.E., CWI, LEED AP 
Restoration Consultant 111 

Alfr ~ stamante, PE 
Principa and Director of Restoration 
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EXHIBITB-1 

TFC Contract No. I 8-048-000 
Walker Parking Consultanls/Enginccrs, Inc. 

Assignmcnl No. I 
Project No.: 18-018T5732 

LIST OF PSP'S PROJECT MANAGER AND SUBCONTRACTORS 
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TFC Contract No. I 8-~8-000 

Walker Parking Consultants/Engineers. Inc. 

EXHIBIT B-1 
LIST OF PROJECT MANGER 

AND 
SUBCONTRACTORS 

A. Principal-in-Charge Al Bustamante, PE 
5851 San Felipe, Suite 475 
Houston, TX 77057 
281.280.0068 

B. Project Manager Charles Hammond, PE 
700 Lavaca Street, Suite 1400 
Austin, TX 78701 
281 .280.0068 

C. Project Advisor Jim Warner, PE 
2525 Bay Area, Blvd. Suite 400 
Houston, TX 77058 
281.280.0068 

D. Project Consultant Dominic Calabrese 
700 Lavaca Street, Suite 1400 
Austin, TX 78701 
281 .280.0068 

E. Project Engineer Maana Vemuri 
5851 San Felipe, Suite 475 
Houston, TX 77057 
281 .280.0068 

F. Project Engineer Jose Tavera 
5851 San Felipe, Suite 475 
Houston, TX 77057 
281.280.0068 

Exibit B-2 PSP"S Lisi of PSP Project Manager and Subcontractors 

Assignment No. 1 
Project No.: 18-018-5732 
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